USDA-Natural Resources Conservation Service New Mexico

Practice: 410 - Grade Stabilization Structure
Scenario: #1 - Check Dams

Scenario Description:

Typical setting is on a 40-acre pasture/hayland field having a slope of 5 to 10 percent where ephemeral gullies have formed. Typical
installation consists of stabilizing/regrading the gully and installing six check dams with a top width of 3', average height of 2.5', 19' length,
and 2:1 side slopes, ; containing an average of 21 tons of rock for a total of 126 tons. The check dams are underlain with geotextile fabric.
Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as water quality degradation and soil
erosion-concentrated flow erosion.

Before Situation:

The operator presently has erosion gullies forming and/or worsening on the farmland and impacting the useable area and the downstream
water quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading
water quality and causing soil loss.

After Situation:

Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed vegetation
of disturbed areas use Critical Area Planting (342).

Scenario Feature Measure: Tons of rock installed
Scenario Unit: Ton

Scenario Typical Size: 126

Scenario Cost: $5,337.84 Scenario Cost/Unit: $42.36
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Equipment/installation
Excavation, common earth, 1222|Bulk excavation of common earth including sand and Cubic $1.65 160 $264.00
large equipment, 50 ft gravel with dozer >100 HP with average push distance of  |Yard
50 feet. Includes equipment and labor.
Labor
General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 8 $151.36
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Materials
Rock Riprap, Placed with 44|Rock Riprap, placed with geotextile, includes materials, Cubic $52.01 84 $4,368.84
geotextile equipment and labor to transport and place yard
Mobilization
Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 2 $553.64
equipment 14,000 and 30,000 pounds.
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Practice: 410 - Grade Stabilization Structure
Scenario: #2 - Embankment, Pipe <= 6"

Scenario Description:
An earthen embankment dam with a principal spillway pipe of 6 inches or less. Assessment shows anti-seep collars or sand diaphragms are
not required. To stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies,
and to enhance environmental quality and reduce pollution hazards. Applied in areas where the concentration and flow velocity of water
require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon a typical amount of earthfill of
2,000 cubic yards, and 80 feet of pipe 6" PVC pipe with a canopy inlet. A small, non-lined plunge pool protects the outlet channel. Disturbed
areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow erosion and
water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water
quality and causing soil loss.

After Situation:

Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382),
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill
Scenario Unit: Cubic Yard

Scenario Typical Size: 2,000

Scenario Cost: $11,173.89 Scenario Cost/Unit: $5.59
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Hydraulic Excavator, 1 CY 931|Track mounted hydraulic excavator with bucket capacity Hour $122.47 5 $612.35
range of 0.8 to 1.5 CY. Equipment and power unit costs.
Labor not included.

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 2000 $8,500.00
and labor yard

Earthfill, Manually Compacted 50|Earthfill, manually compacted, includes equipment and Cubic $5.59 20 $111.80
labor yard

Labor

General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 10 $189.20

shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.

Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $27.70 5 $138.50
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 20 $541.20
welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Materials
[Pipe, PVC, 6", SCH 40 | 980|Materials: - 6" - PVC - SCH 40 - ASTM D1785 Foot  [$6.59 80 [$527.20
Mobilization
Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 2 $553.64
equipment 14,000 and 30,000 pounds.
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Practice: 410 - Grade Stabilization Structure
Scenario: #3 - Embankment, Pipe 8"-12"

Scenario Description:

An earthen embankment dam with a principle spillway pipe between 8 and 12 inches, anti-seep collars or sand diaphragm, and excavated
plunge pool basin. Installed to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or
advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied in areas where the concentration and
flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon a typical
amount of earthfill of 2,500 cubic yards, 90 feet of 10" pace, pipe with a canopy inlet, and 3 cubic yard sand diaphragm. A non-lined plunge
pool protects the outlet channel. Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil
erosion-concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water
quality and causing soil loss.

After Situation:

Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382),
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill
Scenario Unit: Cubic Yard

Scenario Typical Size: 2,500

Scenario Cost: $16,027.82 Scenario Cost/Unit: $6.41
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Hydraulic Excavator, 1 CY 931|Track mounted hydraulic excavator with bucket capacity Hour $122.47 10 $1,224.70
range of 0.8 to 1.5 CY. Equipment and power unit costs.
Labor not included.

Earthfill, Manually Compacted 50|Earthfill, manually compacted, includes equipment and Cubic $5.59 29 $162.11
labor yard

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 2500 $10,625.00
and labor yard

Labor

Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $27.70 10 $277.00

Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 30 $567.60
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.

Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 30 $811.80
welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Materials

Aggregate, Sand, Graded, 45|Sand, typical ASTM C33 gradation, includes materials, Cubic $27.31 3 $81.93
Washed equipment and labor to transport and place yard

Pipe, PVC, 10", SCH 80 1351 Materials: - 10" - PVC - SCH 80 - ASTM D1785 Foot $17.40 90 $1,566.00
Pipe, PVC, 2", SCH 40 976|Materials: - 2" - PVC-SCH 40 - ASTM D1785 Foot $1.36 60 $81.60
Mobilization

Mobilization, very small 1137|Equipment that is small enough to be transported by a pick-|Each $76.44 1 $76.44
equipment up truck with typical weights less than 3,500 pounds. Can

be multiple pieces of equipment if all hauled
simultaneously.
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Mobilization
Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 $553.64

equipment

14,000 and 30,000 pounds.
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USDA-Natural Resources Conservation Service New Mexico

Practice: 410 - Grade Stabilization Structure
Scenario: #4 - Embankment, Pipe >12"

Scenario Description:
An earthen embankment dam with a principle spillway pipe greater than 12 inches. Installed to stabilized the grade and control erosion in
natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution
hazards. Applied in areas where the concentration and flow velocity of water require structures to stabilize the grade in channels or to
control gully erosion. Cost estimate is based upon a typical amount of earthfill of 2,500 cubic yards, smooth steel drop inlet principle
spillway with a 7 ft riser and 90 ft barrel, and 82 Square feet of anti-seep collars. A rock lined plunge pool protects the outlet channel.
Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow
erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water
quality and causing soil loss.

After Situation:

Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382),
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill
Scenario Unit: Cubic Yard

Scenario Typical Size: 2,500

Scenario Cost: $19,989.76 Scenario Cost/Unit: $8.00
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Equipment/installation
Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 2500 $10,625.00
and labor yard
Concrete, CIP, formed 38|Steel reinforced concrete formed and cast-in-placed in Cubic $390.20 2 $780.40
reinforced formed structures such as walls or suspended slabs by yard
chute placement. Typical strength is 3000 to 4000 psi.
Includes materials, labor and equipment to transport, place
and finish.
Concrete, CIP, formless, non 36|Non reinforced concrete cast-in-placed without forms by  |Cubic $123.50 1 $123.50
reinforced chute placement. Typical strength is 3000 to 4000 psi. yard
Includes materials, labor and equipment to transport, place
and finish.
Hydraulic Excavator, 1 CY 931|Track mounted hydraulic excavator with bucket capacity Hour $122.47 13 $1,592.11
range of 0.8 to 1.5 CY. Equipment and power unit costs.
Labor not included.
Earthfill, Manually Compacted 50|Earthfill, manually compacted, includes equipment and Cubic $5.59 129 $721.11
labor yard
Labor
General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 42 $794.64
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $27.70 13 $360.10
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.
Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 38 $1,028.28
welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Materials
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Materials

Rock Riprap, Placed with 44|Rock Riprap, placed with geotextile, includes materials, Cubic $52.01 14 $728.14

geotextile equipment and labor to transport and place yard

Dimension Lumber, Treated 1044|Treated dimension lumber with nominal thickness equal or |Board $0.83 30 $24.90
less than 2". Includes lumber and fasteners Foot

Pipe, Steel, 16", Std Wt, USED 1357|Materials: - USED - 16" - Steel Std Wt Foot $29.32 7 $205.24

Steel, Plate, %" 1047|Flat Steel Plate, %" thick, materials only. Square  |$4.58 82 $375.56

Foot

Pipe, Steel, 12", Std Wt, USED 1356|Materials: - USED - 12" - Steel Std Wt Foot $22.23 90 $2,000.70

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 2 $553.64

equipment 14,000 and 30,000 pounds.

Mobilization, very small 1137|Equipment that is small enough to be transported by a pick-|Each $76.44 1 $76.44

equipment

up truck with typical weights less than 3,500 pounds. Can
be multiple pieces of equipment if all hauled
simultaneously.
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Practice: 410 - Grade Stabilization Structure
Scenario: #5 - Embankment,Soil Treatment

Scenario Description:
An earthen embankment dam with a principal spillway pipe where on site soils are not acceptable and require extra processing or hauling
from off farm, distances greater than one mile. Installed to stabilized the grade and control erosion in natural or artificial channels, to
prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied in areas where
the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate
is based upon a typical amount of earthfill of 2,500 cubic yards, 90 feet of 10" pace, pipe with a canopy inlet, and 3 cubic yard sand
diaphragm. A non-lined plunge pool protects the outlet channel. Disturbed areas are protected with permanent vegetative cover.
Addresses resource concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water
quality and causing soil loss.

After Situation:

Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382),
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill
Scenario Unit: Cubic Yard

Scenario Typical Size: 2,500

Scenario Cost: $24,777.82 Scenario Cost/Unit: $9.91
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Hydraulic Excavator, 1 CY 931|Track mounted hydraulic excavator with bucket capacity Hour $122.47 10 $1,224.70
range of 0.8 to 1.5 CY. Equipment and power unit costs.
Labor not included.

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 2500 $10,625.00
and labor yard

Hauling, bulk, highway truck 1615|Hauling of bulk earthfill, rockfill, waste or debris. One-way |Cubic $0.35 25000 |$8,750.00
travel distance using fully loaded highway dump trucks Yard Mile

(typically 16 CY or 20 TN capacity). Includes equipment
and labor for truck only. Does not include cost for loading

truck.

Earthfill, Manually Compacted 50|Earthfill, manually compacted, includes equipment and Cubic $5.59 29 $162.11
labor yard

Labor

Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 30 $811.80

welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $27.70 10 $277.00
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 30 $567.60
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.

Materials

Pipe, PVC, 10", SCH 80 1351|Materials: - 10" - PVC - SCH 80 - ASTM D1785 Foot $17.40 90 $1,566.00
Aggregate, Sand, Graded, 45|Sand, typical ASTM C33 gradation, includes materials, Cubic $27.31 3 $81.93
Washed equipment and labor to transport and place yard

Pipe, PVC, 2", SCH 40 976|Materials: - 2" - PVC-SCH 40 - ASTM D1785 Foot $1.36 60 $81.60
Mobilization
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Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 $553.64
equipment 14,000 and 30,000 pounds.

Mobilization, very small 1137|Equipment that is small enough to be transported by a pick-|Each $76.44 $76.44

equipment
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Practice: 410 - Grade Stabilization Structure
Scenario: #6 - Pipe Drop, Plastic

Scenario Description:
A full flow pipe drop (ie: riser and barrel) grade stabilization structure designed and constructed using plastic pipe without anti-seep
collars. This is typically a earthen dry dam structure with no permanent storage (water or sediment), however some structures may have
some permanent pool / storage but do not have 35 years of sediment life. Payment rate is based upon the riser weir length (Diameter x
3.14) in feet times the length of the pipe barrel in (feet). Installed to stabilized the grade and control erosion in natural or artificial
channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied in
areas where the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion.
Cost estimate is based upon 6 ft high 18" (1.5') PVC riser with a 40 ft long barrel (1.5' x 3.14 x 40' = 188 SF). Disturbed areas are protected
with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow erosion and water quality
degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water
quality and causing soil loss.

After Situation:

Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382),
Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure for Water Control (587), and Irrigation Canal or Lateral (320)
will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Riser Weir Length x Barrel Length
Scenario Unit: Square Foot

Scenario Typical Size: 188

Scenario Cost: $4,685.28 Scenario Cost/Unit: $24.92
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Equipment/installation
Concrete, CIP, formed 38|Steel reinforced concrete formed and cast-in-placed in Cubic $390.20 1 $390.20
reinforced formed structures such as walls or suspended slabs by yard
chute placement. Typical strength is 3000 to 4000 psi.
Includes materials, labor and equipment to transport, place
and finish.
Hydraulic Excavator, 1 CY 931|Track mounted hydraulic excavator with bucket capacity Hour $122.47 2 $244.94
range of 0.8 to 1.5 CY. Equipment and power unit costs.
Labor not included.
Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 100 $425.00
and labor yard
Earthfill, Manually Compacted 50|Earthfill, manually compacted, includes equipment and Cubic $5.59 20 $111.80
labor yard
Labor
General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 8 $151.36
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $27.70 2 $55.40
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.
Materials
Pipe, PVC, 24", ASTM-2241, 1945|Materials: -24" -PVC - ASTM 2241, SDR 26 Foot $33.29 6 $199.74
SDR 26
Pipe, PVC, 18", SCH 40 1373|Materials: - 18" - PVC - SCH 40 - ASTM D1785 Foot $29.15 40 $1,166.00
Coupling, PVC, Tee, 24x18, 1374|Materials: - Tee, 24"x18" - PVC - SCH 40 - ASTM D1785 Each $1,587.58 |1 $1,587.58
SCH 40
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Mobilization
Mobilization, very small 1137|Equipment that is small enough to be transported by a pick-|Each $76.44 $76.44
equipment up truck with typical weights less than 3,500 pounds. Can

be multiple pieces of equipment if all hauled

simultaneously.
Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 $276.82

equipment

14,000 and 30,000 pounds.

410 - Grade Stabilization Structure (Pipe Drop, Plastic) - Page 2 of 2
FY2014 - compiled 12/3/2013




USDA-Natural Resources Conservation Service New Mexico

Practice: 410 - Grade Stabilization Structure
Scenario: #7 - Pipe Drop, Steel

Scenario Description:
A full flow pipe drop (ie: riser and barrel) grade stabilization structure designed and constructed with a metal anti-seep collar. This is
typically a earthen dry dam structure with no permanent storage (water or sediment), however some structures may have some
permanent pool / storage but do not have 35 years of sediment life. Payment rate is based upon the riser weir length (Diameter x 3.14) in
feet times the length of the pipe barrel in (feet). Installed to stabilized the grade and control erosion in natural or artificial channels, to
prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied in areas where
the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate
is based upon a smooth steel pipe drop structure with a 36", 12" tall riser and a 100' long 30" barrel (Riser Weir length x Barrel Length = 3ft
x 3.14 x 30ft = 940). Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-
concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water
quality and causing soil loss.

After Situation:
Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382),
Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure for Water Control (587), and Irrigation Canal or Lateral (320)
will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Riser Weir Length x Barrel Length
Scenario Unit: Square Foot

Scenario Typical Size: 940

Scenario Cost: $14,169.04 Scenario Cost/Unit: $15.07

Cost Details (by category): Price

Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Earthfill, Manually Compacted 50|Earthfill, manually compacted, includes equipment and Cubic $5.59 100 $559.00
labor yard

Hydraulic Excavator, 1 CY 931|Track mounted hydraulic excavator with bucket capacity Hour $122.47 4 $489.88
range of 0.8 to 1.5 CY. Equipment and power unit costs.
Labor not included.

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 600 $2,550.00
and labor yard

Labor

Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $27.70 4 $110.80
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 10 $189.20

shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.

Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 11 $297.66
welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Materials

Steel, Plate, 3/8" 1375|Flat steel plate, 3/8" thickness. Materials only. Square |$13.70 9 $123.30
Foot

Steel, Plate, %" 1047|Flat Steel Plate, %" thick, materials only. Square  |$4.58 30 $137.40
Foot

Pipe, Steel, 30", Std Wt, USED 1361|Materials: - USED - 30" - Steel Std Wt Foot $78.75 100 $7,875.00

Pipe, Steel, 36", Std Wt, USED 1362|Materials: - USED - 36" - Steel Std Wt Foot $100.56 12 $1,206.72

Mobilization
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Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 $553.64
equipment 14,000 and 30,000 pounds.

Mobilization, very small 1137|Equipment that is small enough to be transported by a pick-|Each $76.44 $76.44

equipment

up truck with typical weights less than 3,500 pounds. Can
be multiple pieces of equipment if all hauled
simultaneously.
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Practice: 410 - Grade Stabilization Structure
Scenario: #8 - Weir Drop Structures

Scenario Description:
A Straight, semicircular, or Box Drop structure composed of metal or reinforced concrete used to stabilized the grade and control erosion in
natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution
hazards. Applied in areas where the concentration and flow velocity of water require structures to stabilize the grade in channels or to
control gully erosion. Cost estimate is based upon a semicircular steel toe wall structure with a drop of 3ft and weir length of 30ft (90
square feet). The unit of payment measurement is defined as weir length times drop in "feet". The drop (feet) is defined as the structure
inlet crest elevation minus the control outlet elevation (ie: outlet apron elevation).Disturbed areas are protected with permanent
vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water
quality and causing soil loss.

After Situation:

Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382),
Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure for Water Control (587), Subsurface Drain (606), and
Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Feet of Weir length times Drop Height
Scenario Unit: Square Foot

Scenario Typical Size: 90

Scenario Cost: $7,912.43 Scenario Cost/Unit: $87.92
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Equipment/installation
Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 75 $318.75
and labor yard
Hydraulic Excavator, 1 CY 931|Track mounted hydraulic excavator with bucket capacity Hour $122.47 5 $612.35
range of 0.8 to 1.5 CY. Equipment and power unit costs.
Labor not included.
Geotextile, woven 42|Woven Geotextile Fabric. Includes materials, equipment Square |$2.26 9 $20.34
and labor Yard
Excavation, Common Earth, 48|Bulk excavation and side casting of common earth with Cubic $2.29 40 $91.60
side cast, small equipment hydraulic excavator with less than 1 CY capacity. Includes |yard
equipment and labor.
Concrete, CIP, formed 38|Steel reinforced concrete formed and cast-in-placed in Cubic $390.20 9 $3,511.80
reinforced formed structures such as walls or suspended slabs by yard
chute placement. Typical strength is 3000 to 4000 psi.
Includes materials, labor and equipment to transport, place
and finish.
Labor
Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $27.70 5 $138.50
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.
General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 30 $567.60
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 10 $270.60
welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Materials
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Materials

Rock Riprap, graded, angular, 1200|Graded Rock Riprap for all gradation ranges. Includes Ton $20.59 11 $226.49

material and shipping materials and delivery only.

Aggregate, Gravel, Graded 46|Gravel, includes materials, equipment and labor to Cubic $27.68 3 $83.04
transport and place. Includes washed and unwashed yard
gravel.

Corrugated Steel, 12 Gauge, 1376|Corrugated Steel, 12 gauge, 3" by 1" corrugations, Square |$7.08 212 $1,500.96

galvanized galvanized, meets ASTM A 929 Foot

Pipe, CMP, 12", 14 Gauge 1377|12" - Corrugated Steel Pipe. Galvanized, uncoated. 14 Foot $8.38 2 $16.76
Gauge. Materials only.

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 2 $553.64

equipment

14,000 and 30,000 pounds.
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Practice: 410 - Grade Stabilization Structure
Scenario: #9 - Rock Drop Structures

Scenario Description:
A Straight Drop structure constructed of rock riprap held in place by galvanized wire, such as, gabion baskets, fence panels, or "sausage"
baskets. These structures are used to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or
advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied in areas where the concentration and
flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon a gabion
wall structure with a drop of 3ft and weir length of 8ft (48 square feet). The unit of payment measurement is defined as weir length times
drop in "feet". The drop (feet) is defined as the structure inlet crest elevation minus the control outlet elevation (ie: outlet apron
elevation).Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated
flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water
quality and causing soil loss.

After Situation:

Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382),
Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure for Water Control (587), Subsurface Drain (606), and
Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Feet of Weir length times Drop Height
Scenario Unit: Square Foot

Scenario Typical Size: 48

Scenario Cost: $3,403.99 Scenario Cost/Unit: $70.92

Cost Details (by category): Price

Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 40 $170.00
and labor yard

Tractor, agricultural, 210 HP 1201|Agricultural tractor with horsepower range of 190 to 240. |Hour $108.81 3 $326.43
Equipment and power unit costs. Labor not included.

Geotextile, woven 42|Woven Geotextile Fabric. Includes materials, equipment Square |$2.26 23 $51.98
and labor Yard

Excavation, Common Earth, 48|Bulk excavation and side casting of common earth with Cubic $2.29 7 $16.03

side cast, small equipment hydraulic excavator with less than 1 CY capacity. Includes |yard
equipment and labor.

Hydraulic Excavator, 1 CY 931|Track mounted hydraulic excavator with bucket capacity Hour $122.47 5 $612.35
range of 0.8 to 1.5 CY. Equipment and power unit costs.
Labor not included.

Labor

Supervisor or Manager 234|Labor involving supervision or management activities. Hour $32.40 10 $324.00

Includes crew supervisors, foremen and farm/ranch
managers time required for adopting new technology, etc.

Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $27.70 5 $138.50
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 10 $189.20
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.

Materials

Gabion basket or mat 1378|Gabion baskets or mats installed and filled on grade, Cubic $145.98 7 $1,021.86
includes materials, transport, equipment, and labor, does |Yard
not include geotextile fabric.
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Mobilization
Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 $553.64

equipment

14,000 and 30,000 pounds.
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Practice: 410 - Grade Stabilization Structure
Scenario: #10 - Log Drop Structures

Scenario Description:
A Straight Drop structure constructed using bioengineering principles. In this instance the drop structure is constructed of logs, rock riprap,
and earthfill. These structures are used to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation
or advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied in areas where the concentration and
flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon an 8 foot
weir length and 3 foot drop. The unit of payment measurement is each. Disturbed areas are protected with permanent vegetative cover.
Addresses resource concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation:

The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water
quality and causing soil loss.

After Situation:

Area is stabilized using using an engineered structure utilizing natural materials (bioengineered). The advancement and/or formation of
gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased, sedimentation and other pollution hazards are
decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area Planting (342). Other
associated practices such as; Pond (378), Dam (402), Fence (382), Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412),
Structrue for Water Control (587), Subsurface Drain (606), and Underground Outlet (620) will use the corresponding Standard(s) as
appropriate.

Scenario Feature Measure: Each
Scenario Unit: Each

Scenario Typical Size: 1

Scenario Cost: $5,381.91 Scenario Cost/Unit: $5,381.91

Cost Details (by category): Price

Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Trailer, flatbed, small 1505|Small flatbed trailer (typically less than 30" in length) pulled |Hour $5.73 1 $5.73
by a pickup to transport materials and equipment. Truck
not included.

Chainsaw 937|Equipment and power unit costs. Labor not included. Hour $6.76 4 $27.04

Tractor, agricultural, 210 HP 1201|Agricultural tractor with horsepower range of 190 to 240. |Hour $108.81 20 $2,176.20
Equipment and power unit costs. Labor not included.

Geotextile, woven 42|Woven Geotextile Fabric. Includes materials, equipment  |Square |$2.26 11 $24.86
and labor Yard

Excavation, Common Earth, 48|Bulk excavation and side casting of common earth with Cubic $2.29 10 $22.90

side cast, small equipment hydraulic excavator with less than 1 CY capacity. Includes |yard
equipment and labor.

Hydraulic Excavator, 1 CY 931|Track mounted hydraulic excavator with bucket capacity Hour $122.47 12 $1,469.64
range of 0.8 to 1.5 CY. Equipment and power unit costs.
Labor not included.

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 40 $170.00
and labor yard

Truck, Pickup 939|Equipment and power unit costs. Labor not included. Hour $39.91 1 $39.91

Labor

Equipment Operators, Light 232|Includes: Skid Steer Loaders, Hydraulic Excavators <50 HP, |Hour $19.19 1 $19.19
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks,
Forklifts, Mulchers

Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $27.70 12 $332.40
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 20 $378.40
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
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Labor
Supervisor or Manager 234|Labor involving supervision or management activities. Hour $32.40 $162.00
Includes crew supervisors, foremen and farm/ranch
managers time required for adopting new technology, etc.
Mobilization
Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 $553.64

equipment

14,000 and 30,000 pounds.
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Practice: 410 - Grade Stabilization Structure
Scenario: #11 - Rock Dam

Scenario Description:
A structure constructed of rock riprap that is hand laid in place with a series of footer rocks embedded into the gulley floor then a layer of
large similarly sized rocks laid on top of footers from bank to bank and at least as far up stream as wide. The function of the One rock dam
is not to stop the water and then allow it to plunge over the down stream end during high water events, but to slow the water allowing it to
pass through the structure effectively raising the bed of the channel to reestablish flood plain connectivity. These structures are used to
restore the natural hydrology of entrenched swales and intermittent streams resulting in increased vegetative production and the natural
restoration of the ecological site plant community. Cost estimate is based upon a One rock dam 2ft tall (measured from lowest part of
channel floor - Thalweg) X 10ft wide X 8ft long structure (80 square feet). The unit of payment measurement is defined as length from
furthest upstream part of structure to furthest down stream part of structure times width being the widest extent of structure when
measured from channel bank to channel bank "square feet". Disturbed areas are protected with permanent vegetative cover. Addresses
resource concerns such as soil erosion-concentrated flow erosion, water quality degradation, Plant Condition and health, wildlife habitat
degradation and T&E/ State Species of Concern (critical Sage Grouse brood rearing habitat).

Before Situation:

The operator presently has entrenched swales or intermittent streams in rangeland or other land use. The entrenched systems are
lowering the water table, reducing vegetative productivity, changing vegetation type, degrading forage and degrading wildlife habitat
(critical sage grouse brood rearing habitat). Erosion from the entrenched systems is allowing soil and possibly nutrients to be transported to
downstream receiving waters degrading water quality and causing soil loss.

After Situation:

The function of the one rock dam is not to stop the water and then allow it to plunge over the down stream end during high water events,
but to slow the water allowing it to pass through the structure effectively raising the bed of the channel to reestablish flood plain
connectivity. These structures are used to restore the natural hydrology of entrenched swales and intermittent streams resulting in
increased vegetative production and the natural restoration of the ecological site plant community.

Scenario Feature Measure: Feet of structure length times feet of structure width
Scenario Unit: Square Foot

Scenario Typical Size: 80

Scenario Cost: $782.93 Scenario Cost/Unit: $9.79
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Equipment/installation
Hauling, bulk, highway truck 1615|Hauling of bulk earthfill, rockfill, waste or debris. One-way |Cubic $0.35 83 $29.05
travel distance using fully loaded highway dump trucks Yard Mile
(typically 16 CY or 20 TN capacity). Includes equipment
and labor for truck only. Does not include cost for loading
truck.
Hydraulic Excavator, .5 CY 930|Track mounted hydraulic excavator with bucket capacity Hour $60.13 1 $60.13
range of 0.3 to 0.8 CY. Equipment and power unit costs.
Labor not included.
Labor
General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 4 $75.68
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Supervisor or Manager 234|Labor involving supervision or management activities. Hour $32.40 1 $32.40

Includes crew supervisors, foremen and farm/ranch
managers time required for adopting new technology, etc.

Equipment Operators, Light 232|Includes: Skid Steer Loaders, Hydraulic Excavators <50 HP, |Hour $19.19 1 $19.19
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks,
Forklifts, Mulchers

Materials

Rock Riprap, graded, angular, 1200|Graded Rock Riprap for all gradation ranges. Includes Ton $20.59 8.5 $175.02
material and shipping materials and delivery only.

Aggregate, Gravel, Ungraded, 1099|Includes materials, equipment and labor Cubic $19.08 1 $19.08
Quarry Run yard
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Mobilization
Mobilization, small equipment | 1138|Equipment <70 HP but can't be transported by a pick-up Each $186.19 $372.38

truck or with typical weights between 3,500 to 14,000
pounds.
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